OWNER	**Muskegon Area Intermediate School District** **630 Harvey Street** **Muskegon, MI 49442**
PROJECT	**Veterinary Barn** A/E Project 5-3377
PURPOSE	ADDENDUM NO. 1 THIS ADDENDUM SHALL FORM PART OF THE BIDDING DOCUMENTS. CHANGES, ADDITIONS, CLARIFICATIONS OR DELETIONS HEREIN SUPERSEDE THE DRAWINGS AND SPECIFICATIONS. BIDDERS SHALL INCLUDE ON THE PROPOSAL FORM ACKNOWLEDGEMENT OF THE RECEIPT OF THIS ADDENDUM.
ATTACHMENTS	None
ARCHITECT-ENGINEER	GMB ARCHITECTURE + ENGINEERING 85 East Eighth Street, Suite 200 Holland, MI 49423-3528 T 616.796.0200 F 616.796.0201

GMB ae
ARCHITECTURE + ENGINEERING

SPECIFICATION CLARIFICATIONS / REVISIONS

ITEM NO. 01 PROPOSAL SECTION 00 24 12 Item d.1
Addendum No. 1

Eliminate the last line concerning lockers and glass marker boards. This is not part of this project.

ITEM NO. 02 PROPOSAL FORM 00 41 00
Addendum No. 1

Provide an Alternate price to complete the project in the Spring of 2016.

DRAWING CLARIFICATIONS / REVISIONS

ITEM NO. 03 SHEET M2.01 MECHANICAL PLAN
Addendum No. 1

Equipment Schedule – Change MAU-1 from 120/1/60 to 240/1/60.

ITEM NO. 04 SHEET E1.01 ELECTRICAL PLAN
Addendum No. 1

Change MAU-1 from 120/1/60 to 240/1/60. Change circuiting on the plan and the panelboard schedule from A-11 to A-11,13 with a 20A double pole breaker.